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SRRPOD ORLR
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Operations Mail Code: 5105T
1200 Pennsylvania Ave, NW c.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Wasliincraen DC 20460
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a. NAME OF CONTRACTOR
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9300 LEE HIGHWAY
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d. CITY e. STATE | f. ZIP CODE
FAIRFAX VA 220316050

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
OBLR
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DUNS Number: 072648579
Brownfields and Land Revitalization
Analytical and Technical Support Task Order
Award -- Kansas City, Missouri 39th Street
Corridor Redevelopment Project for OBLR.
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $97,654.00 ‘
RTP Finance Center
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INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
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109 TW Alexander Drive
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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
08/12/2015 |EP-W-12-020

ORDER NO.
0006

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

The terms and conditions of contract
EP-W-12-020 are hereby incorporated by
reference. Services rendered under this
task order are for non-severable services.
This is a time-and-materials task order and
is subject to the Limitation of Cost and
Limitation of Funds clauses.

The contractor shall perform services in
accordance with the attached Statement of
Work and the contractor's proposal dated
February 16, 2015 in the amount of
$97,654.00.

The task order period of performance is
August 13, 2015 through August 12,2016. The
task order ceiling is $97,654.00. The
contractor exceeds this amount at its own
risk. The task order is hereby fully funded
in the amount of $97,654.00.
TOCOR: David Doyle Max Expire Date:
08/12/2016
Admin Office:
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
Period of Performance: 08/14/2012 to
08/13/2017

Item: 0001 - Task Order 0002 Ceiling and
Funding

Accounting Info:
15-16-B-88F-302D86-2505-1588TS5001-001
BFY: 15 EFY: 16 Fund: B Budget 0Org:
88F Program (PRC): 302D86 Budget

(BOC): 2505 DCN - Line ID:
1588Ts5001-001

Funding Flag: Partial
Funded: $97,654.00

The obligated amount of award: $97,654.00.
The total for this award is shown in box
Continued

97,654.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$97,654.00
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PREVIOUS EDITION NOT USABLE
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BROWNFIELDS AND LAND REVITALIZATION ANALYTICAL AND TECHNICAL SUPPORT CONTRACTS

REQUEST FOR OFFER: RFQ-DC-15-00089
TASK ORDER TITLE: Kansas City, Missouri 39" Street Corridor Redevelopment Project

STATEMENT OF WORK

I. BACKGROUND

EPA’s Office of Brownfields and Land Revitalization (OBLR) provides financial and technical assistance for
Brownfields and Land Revitalization activities through an approach based on four main goals: protecting
the environment, promoting partnerships, strengthening the marketplace, and sustaining reuse.

The mission of OBLR’s Land Revitalization Program is to restore land and other natural resources into
sustainable community assets that maximize beneficial economic, ecological and social uses and ensures
the protection of human health and the environment. Through this program OBLR, along with EPA
Regional partners, works with States, cities, federally recognized Indian Tribes, community
representatives, other Federal agencies, and other stakeholders to implement OBLR commitments and
initiatives. One of the mechanisms used by OBLR and Regional Offices is providing technical assistance
to communities to support the sustainable redevelopment of brownfields and contaminated properties.
Land Revitalization staff in each EPA Regional office provides assistance to local communities in planning
and implementing sustainable solutions that promote brownfields cleanup and the long-term viability of
brownfields revitalization.

In 2007, EPA Region 7 utilized OBLR resources to conduct an inventory of abandoned and
underutilized gas stations along two historic highways in the Region, the former Lincoln Highway, which
ran through lowa and Nebraska, and the former Route 66, which ran through Missouri and Kansas. Each
of these former highways have been replaced by the Interstate Highway system which now bypasses
many of the cities and towns previously served by the Lincoln Highway and Route 66. The subsequent
reduction in traffic led to many of the service providers along these routes, including gas stations, to
close creating brownfields sites which in many cases are eyesores, provide no tax revenue to local
communities, and have contamination in soil and groundwater.

Starting in 2009 through 2014, Region 7 used this inventory to provide technical assistance to a
number of communities in lowa, Nebraska and Missouri which included conducting environmental
assessments and remediation along with developing plans for redevelopment of these sites. Based on
the success of these projects the Missouri Department of Natural Resources and the City of Kansas City,
Missouri recently requested that EPA provide similar assistance to a corridor on East 39" Street in
Kansas City, Missouri.

This corridor along East 39" Street extends 6-blocks from Euclid Avenue on the west to Prospect
Avenue on the east and is in a predominately low income, minority neighborhood. Redevelopment
efforts along this corridor have been going on for a number of years and have recently resulted in the
opening of a neighborhood grocery store on the corner of East 39" Street and Prospect Avenue and the
pending construction of residential, senior cottages near the corner of East 39" Street and Euclid



Avenue. The City of Kansas City, Missouri is asking for assistance from EPA to redevelop the corridor
between these two anchor sites.

A number of properties along this corridor are under control of either the local neighborhood
association or the Kansas City, Missouri Homesteading Authority including the former Horace Mann
School and the former Sunshine Market sites both located on the west end of the corridor. Some
conceptual planning associated with these 2 sites has already taken place.

An active bus line runs along East 39" Street and plans are being made to have a bus rapid
transit line operate on Prospect Avenue.

This corridor exists within the boundaries of an accomplished neighborhood association, the
Ivanhoe Neighborhood Council, who wishes to play an active role in this project.

A number of properties along the corridor have had Environmental Assessments conducted
which have resulted in hazardous substances/petroleum being identified in both soil and groundwater.
There are at least four petroleum sites of concern in the corridor area. Some remediation has occurred
on sites in this corridor, most notably the former Sunshine Market. Future remediation may be
necessary at sites along the corridor pending additional assessment work. The City has requested
assistance from EPA Region 7’s Targeted Brownfields Assessment (TBA) for further assessment which is
presently being considered.

An extensive housing market analysis was conducted as part of the planning for the residential
senior cottages which are about to be constructed at the west end of the corridor.

Il. SCOPE OF WORK

The scope of this Task Order is to assist the City of Kansas City, Missouri and other local stakeholders
in redeveloping a 6-block corridor along East 39'" Street in Kansas City, Missouri which includes several
abandoned gas stations and other under underutilized residential and commercial properties.

Support requested under this task order may require expertise in the areas of environmental
engineering, community involvement, LEED building design, green infrastructure design, sustainable
development, complete streets, healthy community design, community asset identification and analysis,
and market and economic analyses.

Work to be performed under this Task Order aligns with Task Area 3: ‘Communications and
Outreach Support,” Task Area 7: ‘Training Support and Technical Assistance for Federal and Non-Federal
Organizations and Individuals,” and Task Area 11: ‘Program Implementation Support’ of the contract
Statement of Work.

lll. PERIOD OF PERFORMANCE

The period of performance for this Task Order shall be Date of Award plus 1 Year.



IV. TASKS

1. TASK 1l: Community Visioning and Preliminary Site Design

Under this task, the contractor shall assist Region 7 and other stakeholders in conducting a thorough
and iterative public engagement process with the local neighborhood association, local businesses,
elected officials and other stakeholders to develop a community consensus on future use of the corridor
which will lead to full endorsement of the final product. The process will include technical, facilitation
and logistical support to assist in planning and carrying out a community visioning process and
preliminary site designs for community revitalization efforts for a 6-block corridor on East 39" Street
between Euclid and Prospect Avenues in Kansas City, Missouri.

Support will be in the form of community meetings that will lead to the development and
implementation of community visioning and site design process that will consider community input on
the potential future use or uses of properties along and near the corridor. The process should be
inclusive of the local community and other key stakeholders and lead to a conceptual future use plan for
the corridor.

The type of support that is requested of the contractor includes:
e Assistance with identifying appropriate stakeholders to invite to community visioning meetings.
e Assistance in designing meeting or event agendas
e Assistance in facilitation of meetings.

For planning purposes, the contractor should plan to assist with the development of and attend
approximately 3 meetings. Meetings will be held in community venues procured or provided by the
community. The contractor is not expected to procure meeting space.

Long distance travel is authorized under this task, as necessary. Travel will be limited to no more
than three contractor staff per event, unless additional travel is specifically approved by the EPA TOCOR.

Task 1 Deliverables: Draft meeting materials including invitations, agendas, presentation materials, and
handouts will be determined as warranted for each meeting by the EPA TOPO for each event. Generally,
meeting materials should be delivered no later than two weeks prior to a scheduled event. Invitations
should be delivered no later than two weeks before any scheduled event.

2. TASK 2: Market Analyses and Economic Research

The contractor shall conduct market studies analyzing options of business and other redevelopment
opportunities for the revitalization of a 6-block corridor on East 39" Street between Euclid and Prospect
Avenues in Kansas City, Missouri. Such analyses should include assessments of regional market



conditions, workforce skills and availability, overall demand for the product or services to be provided,
and available infrastructure to support the reuse envisioned by the community. Opportunities for mixed
use housing/retail and live-work options should be a focus of the analysis. The contractor shall consider
the economic viability or market potential of the results of the community visioning conducted in Task 1.
The contractor is expected to staff this task with individuals with experience in conducting market
analyses and cost/ impact analyses.

Task 2 Deliverables: Draft and final market studies and analyses. Draft materials generally should be
delivered as determined by the TOPO at the initiation of a specific request. Final materials generally
should be delivered with three weeks of receipt of EPA comments on draft documents.

3. TASK 3: Site Designs and Revitalization Plans

Considering the results of the public engagement process, market analysis, and assessment of
potential assets and barriers, the contractor shall develop a preliminary land use plan for the corridor
along with conceptual site designs for properties under public or non-profit control. The plan and
designs should incorporate complete street design considerations, green space for community gardens,
and green infrastructure approaches to manage storm water. Application of best practices and
experience gained with applying green infrastructure approaches in the Marlborough neighborhood in
Kansas City, Missouri along with other relevant models should be considered.

The contractor shall provide assistance in developing final site designs and revitalization plans based
upon community visioning exercises in Task 1, the market analysis in Task 2 and the asset and barriers
analysis in Task 4. Contractor staff experienced in architecture design and landscape design will assist
Region 7 and other local stakeholders in interpreting the community’s vision for the 6-block corridor.
The assistance will help the Kansas City, Missouri and other local stakeholders better understand the
potential of the revitalization vision for the corridor and how it might fit within site dimensions and
available infrastructure.

Task 3 Deliverables: Draft and final designs and renderings and presentations explaining potential
designs and plans. Draft materials generally should be delivered as determined by the TOPO at the
initiation of a specific request. Final materials generally should be delivered with three weeks of receipt
of EPA comments on draft documents.

4. TASK4: Assessment of Potential Assets and Barriers to the Implementation of Community
Revitalization Plans

The contractor shall conduct an assessment of community-specific assets and potential barriers and
provide assistance in assessing the potential success of community revitalization plans for the corridor.
Assets may include available infrastructure, financial resources, local and regional interests (availability
of high-speed broadband (Google Fiber)), workforce talents, and the availability of local tax and financial
incentives. Potential barriers may include zoning and building code restrictions, lack of local and regional
interest or support, costs, environmental conditions, quality of infrastructure (water, sewer, streets,
sidewalks, traffic and parking) and general site conditions. The contractor will research and identify
potential assets and barriers for a particular reuse alternative initially identified in Task 3, as well as to
analyze the impact to a potential revitalization plan if particular barriers cannot be overcome. The



contractor will also assist EPA and the local community in identifying potential solutions and funding
sources to address the identified barriers.

Task 4 Deliverables: Deliverables will include draft and final studies that identify and analyze potential
assets and barriers, including solutions to barriers and funding sources to overcome them, which then
should be incorporated into a final report and PowerPoint presentation tailored to the community
explaining the design of and results of any studies and analysis including the results of Tasks 2 and 3.
Draft materials should be delivered as determined by the TOPO at the initiation of a specific request.
Final materials should be delivered within three weeks of receipt of EPA comments on draft documents.

5. Task5: Fact Sheet

The contractor will develop a fact sheet that;

a. Describes the collaborative processes undertaken by EPA Region 7 to provide technical
assistance to communities for the redevelopment of former gas station sites and
surrounding neighborhoods in Ogden, lowa; Sutherland, Nebraska; and St. Louis,
Missouri along with the East 39" Street Corridor in Kansas City, Missouri.

b. Describe the overall lessons learned for each of these projects along with the
distinctions in providing such assistance to both rural and urban communities.

c. Highlight how Region 7 worked with the various EPA program offices at the national and
regional office level (OUST, Brownfields, Smart Growth) and with other federal, state
and local stakeholders.

d. Highlight the innovative use of Targeted Brownfields Assessment (TBA) resources when
utilized in these projects. Provides examples of such uses in Region 7.

Task 5 Deliverables: Deliverables will include a draft and final fact sheet. Draft materials generally
should be delivered as determined by the TOPO at the initiation of a specific request. Final materials
generally should be delivered with three weeks of receipt of EPA comments on draft documents.

V. POINT OF CONTACT
To be delivered at time of awards.

VI. TERMS AND CONDITIONS
The following additional terms and conditions are requirements of this task order:

PRINTING EPAAR 1552.208-70
EPA GREEN MEETINGS AND CONFERENCES EPAAR 1552.223-71

TRAVEL

Performance under this task order requires travel. The contractor shall conduct local and Continental
United States (CONUS) travel in accordance with GSA’s Federal Travel Regulation found here:
www.gsa.gov/ftr. The contractor shall conduct Outside the Continental United States (OCONUS) travel in
accordance with the Department of Defense Joint Travel Regulations found here:
http://perdiem.hgda.pentagon.mil/perdiem/trviregs.html. The contractor shall adhere to the
requirements of Federal Acquisition Regulation (FAR) Subpart 31.2 in incurring allowable travel costs
under this task order.



The contractor is expected to minimize travel costs by staffing individual tasks with experienced
individuals located in or near the EPA Regional Office or the communities that are the subject of the
task.

TECHNICAL DIRECTION

Technical Direction

In accordance with contract clause EPAAR 1552.237-71-Technical Direction, only the Task Order
Contracting Officer Representative (TOCOR) and Contracting Officer (CO) are authorized to provide
technical direction during performance of this task order. Technical direction is binding on the
contractor.

Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills
in details; completes the general description of work; shifts emphasis among work areas or
tasks; and

(2) Evaluation and acceptance of reports or other deliverables.

Technical direction must be within the scope of the contract and any task order there under. The TOCOR
does not have the authority to issue technical direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the "Changes" clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order;

(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other express terms or conditions of the contract or task order.

If, in the contractor's opinion, any instruction or direction falls within any of the categories defined in
paragraph (c) of the Technical Direction clause, the contractor shall not proceed but shall notify the CO

in writing within 3 days after receiving it and shall request that the CO take appropriate action.

Technical Communication

Agency employees (other than the TOCOR or CO) such as a “technical lead”, may engage in technical
communication with contractor employees, but are not authorized to give technical direction. Technical
communication is the informal exchange of information between Federal employees and contractors.
Such communications includes information exchanged on a broad range of topics such as, but not
limited to: scientific information, research information or information technology. Technical
communication is more general in nature than technical direction; it does not direct the contractor and
is not binding on the contractor.







